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CITY OF SAN ANTONIO 
DEPARTMENT OF CAPITAL IMPROVEMENTS  
MANAGEMENT SERVICES  
 
PROJECT NAME:  S. LAREDO AT ALAZAN CREEK 
           PROJECT NO. 40-00008 
 
DATE: January 6, 2011 
 
ADDENDUM NO. #1 
 
This addendum shall be included in and be considered part of the plans and specifications 
for the above named project.  The contractor shall be required to sign an acknowledgement 
of the receipt of this addendum at the time he receives it. 
 
Addendum No. 1 is issued to add the Pre-Bid Conference Meeting Minutes, Engineer’s 
Construction Schedule, Revised 010 Invitation For Bids And Contract Form, Revised 020 
Bid Form, Revised 025 Unit Pricing Form and Q & A sheet.  The attached documents 
should be used in place of the documents of the same title found within the plans and 
specification book. 
 

1. Pre-Bid Conference Meeting Minutes 
a. A copy of the Pre-Bid Conference Meeting Minutes held on January 4, 

2011 is included in this addendum. 
 

2. Engineer’s Construction Schedule for reference and information only. 
 
3. COSA 010 Invitation For Bids and Contract Form 

a. Replace 010 Invitation For Bids And Contract Form in its entirety with 
the attached revised 010 Invitation For Bids And Contract Form. The 
name of consulting company was revised by Addendum No. 1. 

 
4. COSA 020 Bid Form 

a. Replace 020 Bid Form in its entirety with the attached revised 020 Bid 
Form.  

 
5. COSA 025 Unit Pricing Form 

a. Replace 025 Unit Pricing Form in its entirety with the attached revised 
025 Unit Pricing Form.  SAWS Item 833, 848, 854.1, 856.3, 858 and 862 
were revised by Addendum No. 1.  
 

6. Addenda Acknowledgement Form 
a. Attached is the Addendum Acknowledgement Form.  Please fill out and 

sign the form and include with the bid package to acknowledge receipt 
of addenda. 

 
7. Q & A Sheets 
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ATTACHMENTS  
 

• Pre-Bid Conference Meeting Minutes (7 Pages) 
• Engineer’s Construction Schedule (1 Page) 
• Revised 010 Invitation For Bids And Contract Form (2 Pages) 
• Revised 020 Bid Form (1 Page) 
• Revised 025 Unit Pricing Form (6 Pages) 
• Addenda Acknowledgement Form (1 Page) 
• Q & A Sheets (3 Pages) 

 
 

                                             01-06-2011 
Yue Zhu, P.E.                Date 
 
 
 
 

END OF ADDENDUM No. 1 
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General 

• The attached are:  
1. Sign-in sheets. 
2. Handouts of acceptable deterrent products.  

 
Discussion 

• CIMS Project Manager Mr. Luis Malts, P.E. announced that the purpose of the meeting is the pre-bid 
conference for S. Laredo at Alazan Creek project. 

 
CIMS (Contract Services) – Mr. Ronald Ramirez 

 Ronald stated that bidder need sign Form 010 and Form 025(last sheet). 
 Ronald stated that bidder need sign addenda acknowledgement forms and Good Faith Effort Plan. 
 Ronald stated that the deadline for Bid Opening is 1:00pm CST on Wednesday January 12, 2011. 
 Ronald stated that the deadline for bidder to submit any questions is tomorrow, Jan. 05,2011. All 

questions will be answered in addendum format. 
 Ronald stated that all documents must be included in one package. If mailing the bid document, 

they needed to be received and opened by 1:00pm on Jan. 12, 2011. 
 

CIMS (Small Business) – Mr. Fernando Hernandez 
 Fernando stated that this project need comply with year 2010’s SBEDA Guildelines. 
 Fernando explained some of the required goals regarding the different minority types. 
 Fernando distributed the information regarding the city’s small business program to the 

contractors. 
               
CIMS (Labor) – Mr. David Palacios 

• David stated that this is a Public Works Contract and chapter 2258 of the Texas Government Code 
requires that not less than the prevailing wage rate for work of a similar character in this locality 
shall be paid all laborers, workmen, and mechanics employed in the construction thereof. The 
Wage Decision Number TX100041 shall be used on this contract, which is available on the 
website.  

• David told the contractors that CoSA labor compliance staff would visit the construction sites to 
verify the wage rate. 

 
CIMS (Scheduling) – Mr. Thomas Gonzalez 

 Thomas stated that the contractor was required to provide construction scheduling for this project. 

UNINTECH CONSULTING ENGINEERING, INC. 
2431 E. Evan Road, San Antonio, Texas 78259  
Tel: (210) 641-6003 TEDSI Fax: (210) 641-8279 
 

Pre-Bid Conference  

PROJECT:  S. Laredo at Alazan Creek UNINTECH JOB NO.:  
            08-139 

SUBJECT:   Pre-Bid Conference 

CLIENT:       City of San Antonio Capital Improvements Management Services Department 

LOCATION: Municipal Plaza Building, 9th floor conference room  DATE:  
 January 4, 2011 

ATTENDEES: (please see attached sign-in sheet)  

DISTRIBUTION: Attendees 

DISCUSSION: The following is our understanding of the subject matter covered in this meeting. If this differs from your 
understanding, please notify us.  
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 Thomas stated that the specifications for scheduling software will be “Primavera Contractor 4.1” 
or “P5” or higher; Suretrak P3 or Microsoft Project will not be accepted. 

 Thomas stated that the special provisions can be found on the Scheduling Department’s website 
under standard specifications titled “February 2010 Special Provisions”. 

 Thomas stated that the contractor’s scheduling would have to be approved before a notice to 
proceed will be issued. 

 
UNINTECH – Mr. Joseph Zhu, P.E. 

 Mr. Zhu introduced the project scope and nearby utilities. 
 

CoSA/CIMS – Mr. Luis Malts, P.E. 
• Luis stated that all utilities are joint bid.  
• Luis stated that the contract time is 270 calendar days.  The 270 calendars days also include the work 

described in the additive alternates on the Hays Street Bridge. The Hays Street Bridge can be closed 
for two weeks. The contractor needs to submit Hays Street Bridge closing schedule. 

• Luis stated that this bridge is a major travel way and will be closed during construction, it is very 
important to minimize the time of bridge closing. The Liquidated Damages for exceeding the 270 
Calendar Days to complete the entire project is $1,500.00 per Calendar Day.  

• Luis stated the Bridge can be closed for 120 calendar days. If Bridge is closed for less than a total 
of 120 Calendar Days, Contractor will be paid an INCENTIVE of $5,000.00 per day for each 
Calendar Day for reducing the time of Bridge Closure, up to 30 Calendar days. And  $5,000.00 
PENALTY per day for each Calendar Day will be charged if bridge closure exceeds 120 Calendar 
Days. 120 calendar days means consecutive days and be part of total 270 calendar days. 

 
CPS – Mr. John Offer  

 John stated that all overhead works are finished. 
 John stated that the contractor needs to notice the CPS to remove existing light stand on the bridge 

after the bridge closed because of safety issue. The contractor will take the responsibility of the 
foundation of new illumination on the bridge. 

 CPS will joint bid the gas line with Laredo Bridge Construction and has obtained all required 
permits. 

 
AT&T  –Mr. Thomas harper 

 Thomas stated that Time Warner’s cable attached on their poles and they were still working on it. 
AT&T needs 30 days after Time Warner’s job done. Luis mentioned the construction expect to 
start early March. 

 
Time Warner  – No attendee. 
 
SAWS – Mr. Richard Reynosa 

 Richard stated that SAWS will replace the siphon and attach the waterline on the proposed bridge.  
 

CIMS (Environmental) – Ms. Theresa Larson 
 Theresa reminded the possibility of migratory birds nesting at the project site. Their nesting season 

goes from March to October, and the Contractor is responsible to keep these birds from nesting at 
the project site throughout the life of the project, and follow the guidelines set on General Notes 
No.18 of the Bridge Layout sheets. City will make sure there is no nest when the contract is 
awarded.  

 Theresa distributed handouts of acceptable products used to deter these birds from nesting (see 
attached).  

 
CoSA/CIMS – Mr. Luis Malts, P.E. 

• Luis stated that there is no separate pay item for the migratory bird deterrent.  This item should be 
considered subsidiary to Preparation of Right-of-Way. 

• Luis stated that there is railroad insurance requirement for Hays Street Bridge project.  
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• All contractors must bid an amount of $150,000.00 Incentive Pay – (Already included in the 025 
Unit Pricing Form).  This represents the maximum obtainable incentive. 

• CoSA will issue the Addendum not later than this Friday(Jan 7, 2011). 













CITY OF SAN ANTONIO 
 
Issued By: CIMS Department   Date Issued: 01/06/2011 
ID NO.:40-00008  Page 1 of 2 
 

FORMAL INVITATION FOR BIDS (IFB) and CONTRACT 
City-Wide Bridge Replacement (S. Laredo at Alazan) - (Prj. No. 40-00008) 

 

Form 010 Invitation for Bids (IFB) and Contract Signature Page 

Sealed bids, subject to the Terms and Conditions of this Invitation for Bids and other contract provisions, will be received at the Office of the City 
Clerk, City Hall, 100 Military Plaza, 2nd floor San Antonio, Tx 78205 until 1:00 p.m. CST on Wednesday January 12, 2011 and publicly read 
aloud at 114 W. Commerce, Municipal Plaza Building “B” Room. This is the solicitation deadline. Bids must be submitted in a sealed envelope 
and clearly marked with the due date of bid, bidder name, Project Name and ID NO. The City is not responsible for submissions not clearly and 
appropriately marked. Late submissions will be rejected and returned to bidder.  A Non-Mandatory Pre-submittal conference will be held at 114 W. 
Commerce, San Antonio, TX. 78205 in the 9th Floor conference room on January 4, 2010 at 9:00 am. 

TABLE A - This invitation includes the following Contract Documents:    

010 Invitation for Bids and Contract Signature Page: City-Wide Bridge 
Replacement (S. Laredo at Alazan) 

054 Request for Approval of Change to Original Affirmed List of 
Subcontractors/ Suppliers  

020 Bid Form 060 Supplemental Conditions 

025 Unit Pricing Form Performance Bond 

030 Contractor’s Qualification/Information Statement Payment Bond 

040 Standard Instructions to Respondent 085 General Conditions for Heavy/Hwy Construction Contracts  

050 Small Business Economic Development Advocacy (SBEDA) 
Guidelines 

095 Special Conditions for San Antonio Water System Water & 
Sanitary Sewer Construction 

052 Good Faith Effort Plan  Project General Wage Decision 

053 City of San Antonio Letter of Intent for Contracts Utilizing Small 
Business Contracting Goals 

City of San Antonio, Specifications, Special Conditions & Plans “City-
Wide Bridge Replacement (S. Laredo at Alazan) ” prepared by 
Unintech Consulting Engineers, Inc.  

Plans, Specifications and Special Conditions may be purchased at a cost of $100.00 per set (tax included) from the office of Unintech Consulting 
Engineers, Inc., 2431 E. Evans, San Antonio, TX 78259 Phone- (210) 641-6003.  No refund will be made for plan sets that are returned. Addenda 
will be posted on the web at http://epay.sanantonio.gov/rfplistings/ along with this solicitation. Changes to Plans, Specifications and Special 
Conditions will be included in an addendum and may be obtained from the office of Unintech Consulting Engineers, Inc. Bidder understands and 
agrees that bidder is responsible for obtaining addenda and adhering to all requirements in addenda. City is not responsible for incorrect information 
obtained through other sources. 

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part of the bid 
proposal clearly marked on the outside of the sealed envelope with the due date of bid, bidder name, Project Name and ID NO as follows: 
 
1)  010 Invitation for Bids and Contract Signature Page for City-Wide 
Bridge Replacement (S. Laredo at Alazan) #40-00008 

5)  Bid bond or cashiers check   

2)  020 Bid Form 6) 052 Good Faith Effort  

3)  025 Unit Pricing Form 7) Signed Addenda Acknowledgement Forms (if applicable) 

4)  030 Contractor’s Qualification/Information Statement  
 
 
It is understood and agreed that the work is to be completed in full on or before 270 calendar days. This project does not include hazardous 
environmental work. This project requires 2 project sign(s).   

This is a Public Works Contract and chapter 2258 of the Texas Government Code requires that not less than the prevailing wage rate for work of a 
similar character in this locality shall be paid all laborers, workmen, and mechanics employed in the construction thereof.  The Wage Decision 
Number TX100041 03/12/2010  TX41 shall be used on this contract, which is available on the web at http://www.wdol.gov/dba.aspx#0.   

 
The Work to be performed under this Agreement is to be completed by the Contractor in TWO HUNDRED AND SEVENTY (270) Calendar Days 
for the entire project, including the bridge work, SAWS Water, SAWS Sewer and CPS Base Bids, and selected Bid Alternate.  For each Calendar 
Day that any Work is not completed after the expiration of Calendar Days stated above, plus any Extended Calendar Days granted by Owner in 
accordance with the Contract Documents, the sum of ONE THOUSAND FIVE HUNDRED AND NO/100 ($1,500.00) will be deducted from the 
money due to the Contractor, not as a penalty, but as mutually agreed to liquidated damages and added expense for Owner Contract Administration, 
not otherwise susceptible to exact determination by Owner and Contractor prior to the execution of this Agreement. 
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Form 010 Invitation for Bids (IFB) and Contract Signature Page 

  Beginning with the first day of Bridge Closure, Contractor shall work each following Calendar Day on the Bridge Work until all 
Bridge Work is completed (Bridge Work includes the construction of the drill shafts, columns, bents, beams, finished deck, bridge rails and adjacent 
roadway approaches).  

Bridge Closed or Closure shall mean that for any Calendar Day (24 hour period) the Bridge is restricted to use by vehicle and pedestrian 
traffic with less than TWO (2) TWELVE (12) foot wide traffic lanes with at least ONE (1) traffic lane in each direction. 

If Bridge is closed for less than a total of ONE HUNDRED TWENTY (120) Calendar Days, Contractor will be paid an INCENTIVE, for 
reducing the time of Bridge Closure, of FIVE THOUSAND DOLLARS ($5,000.00) per day for each Calendar Day the Bridge is closed for less than 
a total of ONE HUNDRED TWENTY (120) Calendar Days.  The total INCENTIVE amount to be paid shall not exceed FIVE THOUSAND 
DOLLARS ($5,000.00) per day for THIRTY (30) Calendar Days and shall not exceed a total of ONE HUNDRED FIFTY THOUSAND DOLLARS 
($150,000.00). 

If Bridge is Closed in excess of a total of ONE HUNDRED TWENTY (120) Calendar Days no INCENTIVE will be paid to Contractor 
and for each Calendar Day the Bridge is Closed in excess of ONE HUNDRED TWENTY (120) Calendar Days, the sum of FIVE THOUSAND 
DOLLARS ($5,000.00) shall be deducted from the money due the Contractor, not as a penalty, but as a mutually agreed to Liquidated Damages and 
added expense for Owner Contract Administration, not otherwise susceptible to exact determination by Owner and Contractor prior to execution of 
the Agreement.  The Liquidated Damages for Bridge Closure in excess of ONE HUNDRED TWENTY (120) Calendar Days are separate and apart 
from the Liquidated Damages of ONE THOUSAND FIVE HUNDRED DOLLARS ($1,500.00) per Calendar Day Contractor exceeds the TWO 
HUNDRED SEVENTY (270) Calendar Days to complete the entire project. 

 
 

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract Documents for 
the amount(s) shown on the accompanying bid sheet(s).  The work proposed to be done shall be accepted when fully completed and finished 
to the entire satisfaction of the City.  The undersigned certifies all prices contained in this bid have been carefully checked and are 
submitted as correct and final. The Bidder by submitting this bid and signing below, acknowledges that he/she has received & read the 
entire Bid and Contract document and agrees to be bound by the terms therein, has received all Addenda, and agrees to the terms, 
conditions, and requirements of the bidder’s bid proposal and all documents listed in TABLE A above and the enabling Ordinance and 
associated documentation that form the entire Contract upon approval by the City Council. 
Official Name of Company (legal):_____________________________________________________________________________  
 
__________________________________________________/_______________ Signer’s Name: __________________________ 
Original Signature of Person Authorized to Sign Bid/Contract          Date    (Please Print or Type) 



  

CITY OF SAN ANTONIO 
 
Project Name:  S. Laredo At Alazan Creek                                                        Date Issued: 01/06/2011  
ID NO.: Proj. No. 40-00008  Page 1 of 1 
 

Form 020 Bid Form 

020 
 

BID FORM 
 

 

The estimated construction budget for this contract is $2,271,726.44 (Exclude Hays St. Bridge Additive Alternates) 
 
I.  BASE BID  

Amount of Street/Roadway Construction Base Bid (Insert Amount in Words and Numbers): 

         $     

Amount of SAWS Water Base Bid (Insert Amount in Words and Numbers): 

         $     

Amount of SAWS Sewer Base Bid (Insert Amount in Words and Numbers): 

         $     

Amount of CPS Gas Base Bid (Insert Amount in Words and Numbers): 

         $     

Total Amount of Base Bid (Insert Amount in Words and Numbers): 

         $     

Hays Street Bridge Additive Alternates: 

Amount of Hays Street Bridge Additive Alternate Bid No. 1 – Stiffening (Insert Amount in Words and Numbers): 

         $     

Amount of Hays Street Bridge Additive Alternate Bid No. 2 – Ipe Deck (Insert Amount in Words and Numbers): 

         $     

Amount of Hays Street Bridge Additive Alternate Bid No. 3 – Glulam Deck (Insert Amount in Words and Numbers): 

         $     

 

II.  UNIT PRICES  

Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.   
 
 
             
Official Name of Company (legal)   Telephone No. 
 
              
Address      Fax No. 
 
              
City, State and Zip Code    E-mail Address 



PROJECT NAME: S. LAREDO AT ALAZAN CREEK
PROJECT NO. 40-00008 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
100.1 MOBILIZATION LS 1
100.2 INSURANCE & BOND LS 1
101.1 PREPARING RIGHT OF WAY LS 1
103.2 REMOVE CONC TRAFFIC BARRIER LF 110
104.1 STREET EXCAVATION CY 442
105.1 CHANNEL EXCAVATION CY 905
107.1 EMBANKMENT (FINAL) (DENS CONT) (TY A) CY 9
108.1 LIME TREAT SUBGRADE (6" COMPACTED DEPTH) SY 588
108.2 LIME TON 8
203.1 TACK COAT GAL 144
205.2 HOT MIX ASPHALTIC PAVEMENT TYPE B (6" COMP. DEPTH) SY 569
205.3 HOT MIX ASPHALTIC PAVEMENT TYPE C (2" COMP. DEPTH) SY 551
205.4 HOT MIX ASPHALTIC PAVEMENT TYPE D (2" COMP. DEPTH) SY 2267

208.1 SALVAGING, HAULING & STOCKPILING RECLAIMABLE ASPHALTIC 
PAVM'T 1.5" DEPTH SY 1436

307.5 ENERGY DISSIPATOR EA 1
401.1 REINFORCED CONCRETE PIPE (CL III) (24" DIA) LF 48
401.1 REINFORCED CONCRETE PIPE (CL V) (30" DIA) LF 56
403.2 JUNCTION BOX (COMPLETE) 5'X5'X5' EA 1
403.8 INLET (COMPLETE) 10' EA 3
410.2 GRAVEL SUBGRADE FILLER CY 30
500.1 CONCRETE CURBING LF 437
502.1 CONCRETE SIDEWALKS SY 191
503.2 PORTLAND CEMENT CONCRETE DRIVEWAYS-COMMERCIAL SY 31
503.4 ASPHALTIC CONCRETE DRIVEWAY SY 117
505.1 CONCRETE RIP-RAP (6" THICK) SY 1095
506.1 CONCRETE RETAINING WALLS-COMB. TYPE CY 6
515.1 TOP SOIL CY 150
516.1 BERMUDA SODDING SY 885
530.1 BARRICADES, SIGNS & TRAFFIC HANDLING LS 1
531.3 R1-1 STOP (30")(HIGH DENSITY) EA 1

531.50 W10-1 RAILROAD ADVANCE WARNING (36" DIA)(HIGH DENSITY) EA 1
531.57 9 INCH STREET NAME, BLOCK NUMBERS (VARIESx9")(HIGH DENSITY) EA 2
535.1 4 INCH WIDE YELLOW LINE LF 920
535.2 4 INCH WIDE WHITE LINE LF 1110
535.7 24 INCH WIDE WHITE LINE LF 277
537.6 TRAFFIC BUTTON (TYPE I-C) EA 27
537.8 TRAFFIC BUTTON (TYPE II A-A) EA 26
540.1 ROCK FILTER DAMS (INSTALL/REMOVE)(TYPE 2) LF 400
540.1 ROCK FILTER DAMS (INSTALL/REMOVE)(TYPE 3) LF 55
540.6 CONSTRUCTION EXITS (INSTALL/REMOVE) SY 156
540.9 TEMPORARY SEDIMENT CONTROL FENCE LF 300

540.10 CURB INLET GRAVEL FILTERS LF 125
550.1 TRENCH EXCAVATION SAFETY PROTECTION LF 103

INCENTIVE PAY (FORM 010 IFB) EA 30 5,000.00$     150,000.00$         

CoSA Bid Items - S. LAREDO AT ALAZAN CREEK - Base Bid



PROJECT NAME: S. LAREDO AT ALAZAN CREEK
PROJECT NO. 40-00008 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
360 2004 CONC PVMT (CONT REINF - CRCP) (11") SY 30
416 2002 DRILL SHAFT (24" DIA.) LF 540
416 2003 DRILL SHAFT (30" DIA.) LF 1320
416 2031 DRILL SHAFT (TRF SIG POLE) (30 IN) LF 11
416 2032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 13
420 2003 CL C CONC (ABUT) CY 45.3
420 2004 CL S CONC (BENT) CY 234.3
420 2029 CL S CONC (SLAB) CY 280  
420 2033 CL S CONC ( APPR SLAB) CY 104.8
420 2034 CL S CONC (BRIDGE SIDEWALK) CY 112.7  
425 2016 PRESTR CONC SLAB BEAM(4SB15) LF 2100  
425 2017 PRESTR CONC SLAB BEAM(5SB15) LF 1575  
432 2023 RIP-RAP (STONE PROTECTION) (24" ) CY 180
442 2005 STR STL (MISCELLANEOUS) LB 700  
450 2166 RAIL (TY C223) LF 555  

 454 2005 ARMOR JOINT (WITH SEAL) LF 194
496 2010 REMOVE STRUCTURE (BRIDGE 100-499FT LENGTH) EA 1  
531 2008 CURB RAMPS (TY 4) EA 2
618 2020 CONDT (PVC) (SCHD 40) (2 1/2") LF 141
618 2034 CONDT (PVC) (SCHD 80) (2") LF 160
618 2035 CONDT (PVC) (SCHD 80) (2") (BORE) LF 120
618 2038 CONDT (PVC) (SCHD 80) (3") LF 130
618 2039 CONDT (PVC) (SCHD 80) (3") (BORE) LF 60
618 2052 CONDT (RM) (2") LF 30
618 2054 CONDT (RM) (2 1/2") LF 32
618 2056 CONDT (RM) (3”) LF 10
620 2009 ELEC CONDR (NO. 6) BARE LF 520
624 2008 GROUND BOX TY A (122311) W/APRON EA 1
624 2012 GROUND BOX TY C (162911) W/APRON EA 3
624 2014 GROUND BOX TY D (162922) W/APRON EA 1
680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 1
682 2001 BACK PLATE (12 IN) (3 SEC) EA 3
682 2003 BACK PLATE (12 IN) (5 SEC) EA 1
682 2014 PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 3
682 2022 VEH SIG SEC (12 IN) LED (GRN ARW) EA 1
682 2023 VEH SIG SEC (12 IN) LED (GRN) EA 4
682 2024 VEH SIG SEC (12 IN) LED (YEL ARW) EA 1
682 2025 VEH SIG SEC (12 IN) LED (YEL) EA 4
682 2027 VEH SIG SEC (12 IN) LED (RED) EA 4
684 2033 TRF SIG CBL (TY A) (14AWG) (7 CONDR) LF 420
684 2035 TRF SIG CBL (TY A) (14AWG) (9 CONDR) LF 820
686 2027 INS TRF SIG PL AM (S) 1 ARM (28') EA 1
686 2035 INS TRF SIG PL AM (S) 1 ARM (36') EA 1

TxDOT Bid Items - S. LAREDO AT ALAZAN CREEK - Base Bid



PROJECT NAME: S. LAREDO AT ALAZAN CREEK
PROJECT NO. 40-00008 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
688 2001 PED DETECT (2 IN PUSH BTN) EA 4
6266 2002 VIVIDS CAMERA ASSEMBLY EA 2
6266 2003 VIVDS SET - UP SYSTEM EA 1
6266 2005 VIVDS COMMUNICATION CABLE (COAXIAL) LF 420
6834 2001 PORTABLE CHANGEABLE MESSAGE SIGNS DAY 300  

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
377-24 INSTALL TRANSFORMER BASE EA 1  

Total Street/Roadway Const. Bid Amount:

SAWS Water Bid - S. LAREDO AT ALAZAN CREEK
ALT. NO. ITEM NO. DESC. 

CODE 
S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
100 MOBILIZATION LS 1
101 PREPARING RIGHT OF WAY LS 1
550 TRENCH EXCAVATION  SAFETY PROTECTION LF 288
814 6" DUCTILE IRON PIPE (RESTRAINED) LF 18
814 8" DUCTILE IRON PIPE (RESTRAINED) LF 270
816 8" STEEL PIPE (INCLUDING FITTINGS & THRUST BLOCKS) LF 291

816.1 8" DOUBLE SLEEVE SINGLE BALL EXPANSION JOINT EA 2
816.2 8" PIPE GUIDE EA 56
816.3 8" PIPE ANCHOR EA 2
816.4 8" PIPE HANGERS (installed, including drilling of holes) EA 56
824 NEW UNMETERED 3/4" LONG SERVICE EA 1
824 RELAY 3/4" SHORT SERVICE EA 2
828 6" GATE VALVES EA 1
828 8" GATE VALVES EA 5
833 METER BOX EA 3
834 FIRE HYDRANT EA 1
836 DI PIPE FITTINGS, ALL SIZES AND TYPES TON 1.3
840 6" WATER TIE INS EA 1
840 8" WATER TIE INS EA 3
841 HYDROSTATIC TESTING EA 2
844 2" BLOWOFF, TEMPORARY EA 1
846 1" AIR RELEASE ASSEMBLIES EA 1

856.2 8" DIP CARRIER PIPE LF 56
856.3 CASING OR LINER 18" STEEL CASING LF 56
1015 3/4" SERVICE LINE LEAK REPAIR EA 1
1020 8" MAIN BREAK/LEAKS ALL TYPES REPAIRS EA 3

3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF AC PIPE LS 1
3000.15 ASBESTOS ABATEMENT WORK PLANS LS 1

CPS Bid Items - S. LAREDO AT ALAZAN CREEK - Base Bid



PROJECT NAME: S. LAREDO AT ALAZAN CREEK
PROJECT NO. 40-00008 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

Total SAWS Water Bid Amount:

SAWS Sanitary Sewer Bid - S. LAREDO AT ALAZAN CREEK 
ALT. NO. ITEM NO. DESC. 

CODE 
S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
100 MOBILIZATION LS 1
101 PREPARING RIGHT OF WAY LS 1

*505.1 CONCRETE RIPRAP SY 13
550 TRENCH EXCAVATION  SAFETY PROTECTION LF 281
848 10" PVC SANITARY SEWER LINE (6'-10') LF 169
848 8" PVC SANITARY SEWER LINE (6'-10') LF 10
848 6" SANITARY SEWER LINE (HDPE) (6'-10') LF 483
850 SIPHON INLET STRUCTURE EA 1
850 SIPHON OUTLET STRUCTURE EA 1

852.1 SANITARY SEWER MANHOLE (0'-6') EA 2
852.3 EXTRA DEPTH MANHOLES>6' VF 10
854 SANITARY SEWER LATERALS LF 75

854.1 ONE WAY SANITARY SEWER CLEAN OUT EA 3
856.1 JACKING, BORING, OR TUNNELING 24" STEEL CASING LF 100
856.2 6" CARRIER PIPE FOR JACKING,BORING TUNNELING (HDPE) LF 220
856.3 CASING OR LINER - 24" STEEL LF 100
858 CONCRETE ENCASEMENT, CRADLES, SADDLES, AND COLLARS CY 10
862 ABANDONMENT OF SANITARY SEWER MAIN LF 362
864 BYPASS PUMPING LS 1
866 SEWER MAIN TELEVISION  INSPECTION (8"-15") PRE-CONSTRUCTION LF 230

* CoSA Bid Item Total SAWS Sanitary Sewer Bid Amount:

CPS Energy Gas Bid - S. LAREDO AT ALAZAN CREEK  
ALT. NO. ITEM NO. DESC. 

CODE 
S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.

1
Install Gas Main by Trenching (Distance As Measured Along the Top of 
Trench)
 6" Plastic Pipe and Tracer Wire LF 343
 2" Plastic Pipe and Tracer Wire LF 16

2
Install Gas Main by Directional Drilling Includes all costs for installation and 
restoration including cost of bore pits.
6" Plastic Pipe and Tracer Wire LF 209

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item.

3
Rerun and Lower Gas Service Off New Main (Main to 1 Ft. Inside Property
Line), Sizes 1/2" thru 4" (including replacing riser if necessary) 
Long Side EA 1

4 Install Anode in existing excavation EA 4

5
Street Restoration Adjustment, when required. To be used as directed by CPS 
Representative
Asphalt SY 55



PROJECT NAME: S. LAREDO AT ALAZAN CREEK
PROJECT NO. 40-00008 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
Flowable Fill CY 28
Sidewalk SY 10
Curb LF 2

Total CPS Energy Bid Amount:

Total Project Bid Amount:

HAYS STREET BRIDGE Bid 
ALT. NO. ITEM NO. DESC. 

CODE 
S.P.    
NO

BID ITEM DESCRIPTION UNIT OF 
MEASURE 

APPROX. 
QUANTITIES

UNIT BID 
PRICE

AMOUNT ITEM 
SEQUENCE 

NO.
ALTERNATE 1: STIFFENING HAYS STREET BRIDGE DECK

100.1 MOBILIZATION LS 1
100.2 INSURANCE & BOND LS 1
101.1 PREPARING RIGHT OF WAY LS 1

TEMPORARY PROTECTION OF RAILROAD LS 1
TIMBER BRIDGE DECKING (2x6 SYP NEW) LF 5050
STIFFENING LF 2250
DECK TREATMENT SF 11400

Add Alternate 1 Total Bid Amount:
ALTERNATE 2: HAYS STREET BRIDGE IPE DECK

100.1 MOBILIZATION LS 1
100.2 INSURANCE & BOND LS 1
101.1 PREPARING RIGHT OF WAY LS 1

TEMPORARY PROTECTION OF RAILROAD LS 1
TIMBER BRIDGE DECKING (1x6 Ipe) SF 11400
STIFFENING LF 2250
GUARD RAIL ADJUSTMENT LF 712
DECK TREATMENT SF 11400

Add Alternate 2 Total Bid Amount:
ALTERNATE 3: HAYS STREET BRIDGE GLULAM DECK

100.1 MOBILIZATION LS 1
100.2 INSURANCE & BOND LS 1
101.1 PREPARING RIGHT OF WAY LS 1

TEMPORARY PROTECTION OF RAILROAD LS 1
TIMBER BRIDGE DECKING (Glulam) SF 11400
GUARD RAIL ADJUSTMENT LF 712
DECK TREATMENT SF 11400

Add Alternate 3 Total Bid Amount:



PROJECT NAME: S. LAREDO AT ALAZAN CREEK
PROJECT NO. 40-00008 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in this proposal are the unit prices 
intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  
 _______________________________Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid amount will be determined 
by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then totaling all of the extended amounts.  ______________________________
agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

 
Title:       _______________________________



 
 

CITY OF SAN ANTONIO 
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  

CONTRACT SERVICES DIVISION 
 
 
 
 
 

RECEIPT OF ADDENDUM NUMBER   #1   IS HEREBY ACKNOWLEDGED FOR PLANS AND 

SPECIFICATIONS FOR CONSTRUCTION OF _S. LAREDO AT ALAZAN CREEK PROJECT  

N0. 40-00008 FOR WHICH BIDS WILL BE OPENED ON  JANUARY 12, 2011._ 
 
THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 
 
 
Company Name:         

Address:          

City/State/Zip Code:        

 

Date:     

          
Signature 

          
Print Name/Title 
  



Questions 
1. What is considered an open bridge?  

Answer:   A minimum of 2-12’ lanes, at least one in each direction, AND pedestrian access. 
 

2. Can we have a contact for the Railroad work to be done at Hays St Bridge? It is needed for the special 
liability insurance required in the “Special Provisions”.   
Answer: Luis Molina, Union Pacific RR, 921-4025 

 
3. Can the Animal Shelter driveway be used to access the Creek?   
 Answer: Yes. This property can be used for access only. The driveways should always remain open 

and accessible for the owner. (Please refer them to the note on the plans) 
 
4. The bird/environmental concern as discussed at prebid meeting appears to be pivotally important, with 

the consequential danger of halting all work.  Please confirm the prescribed methodology to control the 
issue and the fact that the work is subsidiary, and without a pay item. 
Answer:    It is the Contractor’s responsibility to prevent nesting of migratory birds.  The prescribed  
methods are simply recommendations.  This item is subsidiary to Preparation of Right-Of-Way. 
 

5. What is the Engineers estimate for the Alazan/Laredo Bridge? 
Answer:    $2,271,726.44 as the latest. 
 

6. Please provide copy of COSA/Engineer’s construction schedule. 
Answer:    Will be included in Addendum No. 1. 
 

7. May the river/creek be sloped, filled, modified, to create a temporary crossing? 
Answer:    Such temporary crossing will involve construction inside original high water mark  
(OHWM) and contractor needs coordinate with SARA for permit issue. 
 

8.     It appears that power poles are located within the construction area/easement.  Please confirm that  
        access will be allowed and is attainable under current conditions.  If in fact the poles are obstructions,   
        will COSA move poles to allow a clear work area; or will the contractor have to meander around the  
        poles? 
        Answer:    Contractor needs meandering around the poles. 
 
9. With respect to the projects proposed scope of work; its base bid, its alternate(s), and participations by 

varying Developers/Owners (COSA, SAWS, CPS) what is the sequence by which the low bidder and 
or apparent low bidder will be determined? 

       Answer:    The low bid will be determined by the summation of the base bid (Laredo Bridge and joint-
bid utilities) in combination with one of the three additive alternate bids for the Hays Street Bridge. 

 
10. Are funds, in whole and or in part, presently available to construct Alazan/Laredo and Hays projects? 

If Funds are partial, to what extent or part are they available? 
Answer:    Funds are available for both the Laredo and Hays bridge projects. 

 
11. What is the Engineers estimate for the Hays St Bridge project? 

 Answer:    The engineer’s construction cost estimates are: Add Alternate #1 $12,000, Add Alternate 
#2 $100,000, and Add Alternate #3 $60,000 

  
12. Are there any environmental, biological, or protected species concerns related to the work on the Hays 

street Bridge?  
        Answer:    No endangered species associated with Hays Street Bridge.  There are no biological or 

environmental concerns with the proposed work. 
 
13. Please clarify the application of the 2x6 SYP decking; and why and how it varies so largely in quantity 

compared to the other options. 



Answer:    Add Alternate 1 involves selective replacement of severely warped boards on the Whipple   
Truss span.  Add Alternate 2 and Add Alternate 3 call for complete deck replacement. 

 
14. If alternate 1 is selected, will the exercised quantities be within 10% of the estimated quantity? 

Answer:    This can not be determined. 
 
15. And if substantially less will the unit price be modified? 

Answer:    The unit price will be negotiated according to the terms of the contract.  
 
16. Please provide 3 acceptable deck treatments products and manufactures. 

Answer:    
            Add Alternate 1, DECK TREATMENT, Materials: 

Add 
Penofin for Pressure-Treated Wood by Penofin, 
DeckScapes Exterior Oil-Based Toner by Sherwin Williams, 
Wood Toned Deck and Siding Stain #3000 Series by Cabot, or approved substitute 
  
Add Alternate 2, DECK TREATMENT, Materials: 
Add 
Penofin Hardwood Formula by Penofin, 
Australian Timber Oil by Cabot, or approved substitute 
  
Add Alternate 3, DECK TREATMENT, Materials: 
Add 
Penofin for Pressure-Treated Wood by Penofin, 
DeckScapes Exterior Oil-Based Toner by Sherwin Williams, 
Wood Toned Deck and Siding Stain #3000 Series by Cabot, or approved substitute 

 
17. What will be the basis for award? Will all alternates be included or just the lowest?  
        Answer:    The low bid will be determined by the summation of the base bid (Laredo Bridge and joint-

bid utilities) in combination with one of the three additive alternate bids for the Hays Street Bridge. 
 
18. Will Contractor be allowed to cut access ramps into the slopes on all four corners of the bridge?  
        Answer:    Contractor is allowed to grade the slope based on the plan and accessed the construction 

site through temporary construction easement. 
 
19. Will the existing power poles and associated overhead service lines on the northeast, northwest and 

southwest corners of the bridge be removed before construction begins? 
        Answer:    No. All these PP will stay in place during construction.  Any adjustments needed due to 

construction activities need to be coordinated between the Contractor and CPS and paid for by the 
contractor to CPS.  

 
20. Alt. # 1 Execution – Note says to replace deck boards that cannot be straightened to 1/ 8” or less of 

warping or deflection in 3’-0”. Really? 1/8” ? Whose going to select which boards to replace? What 
time of day and humidity/weather conditions must be in place to make this determination? These are 
boards. No. 1 grade treated southern pine. They’ll move 1/8” between sunup and sundown. 
Answer:    

Add Alternate 1, TIMBER BRIDGE DECKING (NEW 2x6 SYP), Execution: 
Delete “Remove warped deck boards with ¼” or more … for reuse as stiffeners.”  Replace with 
“Prior to stiffening, remove deck boards with 3/8” or more of deflection and/or twist over a 3’-0” 
span.  Engineer will review and mark any additional boards that require replacement.  Salvage 
removed boards for reuse as stiffeners.” 
  



Delete “Replace deck boards that can not be straightened … or deflection in 3’-0”.  Replace with 
“After stiffening is installed, replace deck boards that can not be straightened to less than ¼” of 
warping or deflection.  Engineer will review and mark additional boards that require replacement.” 

  
Add Alternate 1, STIFFENING, Execution: 
Delete “Replace deck boards that can not be straightened … or deflection in 3’-0”.  Replace with 
“After stiffening is installed, replace deck boards that can not be straightened to less than ¼” of 
warping or deflection.  Engineer will review and mark additional boards that require replacement.” 

 
        The boards will be selected during a walk-thru with City staff, the consulting engineer and contractor 

prior to execution of the work. 
 
21. For how long will the contractor be responsible for the warping/twisting of the new replaced boards? 

Answer:    The contractor is bound to the warranty described in the bid document  
  
 

 


